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August 10, 2023 
 
RE: ADDENDUM NO. 01 TO REQUEST 
FOR PROPOSALS (RFP) PACKAGE: 
 
25243005 
SFAPT00328; Hydaburg Seaplane Base Refurbishment- Environmental Assessment Support 
 
EMAIL TO:  All RFP recipients on record. 
 
The RFP Package is hereby clarified or changed as follows: 
 
1. The proposal due date remains unchanged. 

 
2. Proposer Questions & Answers: 

 
Q1: The RFP lists two different deadlines for the Monday, August 14, due date: 4 p.m. at the end 
of Part A and noon at the end of the Scope of Work Statement. Which time does DOT&PF 
prefer? 
 
A1: Proposals are due by 4pm. Please see attachment- 1. 
 
Q2: The RFP mentions a pair of supporting documents at the beginning of the Scope of Work 
Statement, but I did not see those attachments available online. Would DOT&PF please forward 
the site plans and vicinity map? 
 
A2: Please see attachment- 2. 
 
Q3: Is DOT&PF currently prepared to provide details required for climate change analysis, 
including types of construction equipment to be used and duration of use? 
 
A3: Yes, DOT&PF will provide these details at the kick-off meeting or shortly thereafter. 
DOT&PF expects the consultant to calculate the emissions based upon the anticipated 
construction equipment.  

 
All other terms and conditions remain the same. 
 



 

END OF ADDENDUM 
 
We appreciate your participation in this solicitation. 
 
Sincerely, 

 
 
Jessica Piukala 
Contracts Officer 
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SCOPE OF WORK STATEMENT 

Hydaburg Seaplane Base Facility Refurbishment 
State Project No. SFAPT00328 

 CONSULTANT SERVICES IN SUPPORT OF AN ENVIRONMENTAL 
ASSESSMENT 

Supporting Documents (Attachments) 

A: Vicinity Map and Site Plans 

Project Description 
The Alaska Department of Transportation and Public Facilities (DOT&PF) is requesting a cost proposal 
including anticipated methods, timeline, and delivery schedule to provide support with an Environmental 
Assessment (EA) for the Hydaburg Seaplane Base Facility Refurbishment project. This task order is 
expected to require assistance with Climate Change Analysis and Section 508 Compliance. 

Background Information 
The facility was originally constructed in 1995 and is showing signs of severe deterioration due to wind 
and wave forces. The project would reconfigure the seaplane float and rehabilitate the remaining facility 
with a new single float built to meet the highest safety standards which include features such as a high-
strength float design, a secure pipe-pile mooring system, and adequate tie-down points for the planes. The 
proposed project would involve the following:  

• Refurbish the existing concrete approach;
• Refurbish or replace the existing steel gangway and bearings;
• Remove and dispose of the existing cantilevered piles (4 total) and timber floats (2 total);
• Install a new 60 feet x 80 feet seaplane float;
• Install two (2) new 24-inch diameter vertical piles and cap-beam for the gangway shoreward

bearings;
• Install one (1) new float restraint structure with four (4) new 24-inch diameter vertical piles and

two (2) new 24-inch diameter batter piles;
• Install rock sockets at all vertical piles; and
• Install tension anchors at two (2) vertical piles, and two (2) batter piles at the float restraint-

structure.

The project was initially thought to qualify as a Categorical Exclusion, but was shifted to an 
Environmental Assessment (EA) due to the potential for impact to listed species. Support is needed with 
the Climate Change Analysis per the new CEQ Interim Guidance, as well as assistance with ensuring the 
EA is 508 compliant so that it can get through the FAA publication process. Other support may be needed 
with the EA for which a separate NTP would be issued.  

ADMINISTRATIVE REQUIREMENTS 

Task 1.1 Project Administration, Project Reports, and Invoicing 

The Consultant shall staff and manage the project team to provide quality control of project deliverables 
and manage the budget and schedule throughout the entirety of the Contract.  

Addendum- 1; Attachment- 1
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Monthly Invoices and back-up will be prepared in accordance with the format agreed upon with the 
Contracting Agency.  

Progress reports will describe the work accomplished during the billing period, including the status of 
individual work Tasks in this scope of services, meetings attended, and action or information needed from 
the Contracting Agency. Progress reports will also indicate work to be accomplished during the next 
billing period and issues that have arisen, if any. Progress reports will be submitted to the Contracting 
Agency with the monthly invoice. Clearly explain in the report any delayed costs from previous billing 
periods that are included in the current billing. 

The Consultant will manage any subconsultants with the same approach and objectives as indicated for 
the prime’s project team. In addition, this work Task item will include frequent reviews of the 
subconsultant’s progress, their invoices, and all subconsultant’s work on various project work Tasks. 
 
Assumptions: 
 

• The Consultant will submit invoices and progress reports to the Contracting Agency by the 15th 
of each month. 

 
Deliverables: 
 

• Monthly progress report 
• Monthly invoice for each firm 

 
 
MANAGEMENT 
 
Task 2.1 Schedule 

The Consultant will develop a schedule. The preliminary project schedule provided by the Contracting 
Agency provides overall project milestones and is sequenced in accordance with the Contracting 
Agency’s duration estimates in order to complete the project on time. The schedule shall be developed 
and updated monthly by the Consultant. 

Deliverables 

• Updated monthly project schedules 

 
Task 2.2  Project Initiation and Kickoff Meeting 
 
The Contracting Agency (DOT&PF) shall provide the Consultant with the following documents at the 
kick-off meeting: the draft EA, FAA guidance on climate change analysis, and FAA guidance on Section 
508 compliance. The Consultant shall conduct a meeting with the Department project team to develop a 
complete work plan and project schedule. 
 
The Consultant shall prepare any necessary subconsultant agreements and set up the project invoicing 
requirements including the monthly status report template. 
 
The Consultant shall schedule and lead a kickoff meeting via Microsoft Teams or other remote 
conferencing software to outline the project objectives, roles and responsibilities, critical success factors, 
schedule and work plan activities. The Consultant shall draft an agenda, facilitate the meeting, and take 
meeting minutes. 
 
Task 2.3 Ongoing Project Team Meetings and Status Calls  
 

Addendum- 1; Attachment- 1
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The Consultant shall schedule and hold up to five (5) monthly project team meetings as needed with the 
Department during the Contract period. Team meetings shall be held via teleconference to review project 
status and address questions. For all monthly meetings, the Consultant shall develop an agenda and lead a 
discussion of action items. The Consultant shall prepare and distribute meeting notes for these meetings 
to the Department’s Contract Manager. 
 
The Consultant shall coordinate among team members and any subconsultant personnel via monthly 
status calls to coordinate project status and needs. 
 
SUMMARY OF CONTRACT SERVICES 

Task 3.1 Climate Change Analysis   
 

The Consultant shall complete the Climate Change Analysis for the project which must follow the 
Council on Environmental Quality’s interim guidance on climate change. 
 
Assumptions: 

• The Consultant shall prepare a draft and final analysis.   
• The Department shall review and provide comments within one week. 

 
Deliverables: 
 

• Draft Climate Change Analysis  
• Final Climate Change Analysis  

 
Task 3.3 Section 508 Compliance  
 
The Consultant shall assist the Department in ensuring the EA and all attachments meet full Section 508 
compliance.   
  
Assumptions: 

• The Department will share the draft EA and all attachments with the consultant. The 
documentation will be shared at intervals recommended by the consultant since the EA is in the 
process of being drafted.  

• Comments may be received requiring edits to the draft EA during the public review. The final 
EA will need to be fully compliant with Section 508. 
 

Deliverables: 
 

• Section 508 Compliant draft EA  
• Section 508 EA Attachments  
• Section 508 Compliant final EA  

 
DOT&PF reserves the right to request additional tasks or expansion of work and shall request a separate 
cost estimate and negotiate a price prior to issuing subsequent NTPs. DOT&PF is under no obligation to 
do so and reserves the right to complete additional services by other means. 
 
Anticipated Period of Performance 
The actual period(s) of performance shall be negotiated based on the Tasks that are ultimately authorized 
by the Department, and dependent on design progress.  Ideally, the Climate Change Analysis would be 
completed by October 15, 2023, Section 508 Compliance for the draft EA would be completed by 
October 31, 2023, and Section 508 compliance for the Final EA would be completed by February 15, 

Addendum- 1; Attachment- 1
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2024. The project’s draft EA is tentatively scheduled to go to public comment in October 2023. The total 
period of performance will be adjusted by the Department as deemed required.  

Department Evaluation Criteria 
This task order is for environmental specialty services and can be evaluated with cost being a determining 
factor even though you have already been selected for a term agreement. Your project team should have 
demonstrated experience and project qualifications related to the anticipated services on similar projects.  

Your response should not exceed five (5) pages in length and will be evaluated under the following 
criteria: 

1 Understanding of objectives & services and your proposed methods 40% 

2 Management and project staff assigned to this project  30% 

3 Firm’s workload & available resources to meet a heightened schedule 30% 

TOTAL 100% 

Responses are due by 4pm on August 14, 2023 and may be submitted by email and PDF.  Hard copies 
are welcomed. If submitting a hard copy, please note it must be received by 4pm on August 14, 2023.  
As part of your response please include a schedule based on receiving a notice to proceed by August 
21, 2023.   

Responses regarding this project shall be addressed to: 

Ben Storey 
Regional Environmental Manager 
907-465-4509
benjamin.storey@alaska.gov

with a CC to: 

Christy Gentemann 
907-465-4524
christy.gentemann@alaska.gov

If submitting a hard copy, address to: 

Ben Storey 
Regional Environmental Manager 
DOT&PF, Southcoast Region 
P.O. Box 112506 
Juneau, Alaska USA 99811-2506 

Addendum- 1; Attachment- 1
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